CERMAK RHOADES ARCHITECTS

12/20/2012

ADDENDUM # 003

Project: 950 Jessamine Owner: St. Paul HRA (NSP)

Job No.: 1205

This Addendum forms a part of the Architectural Specification and Drawings. It modifies the "Architectural Bid Set" of documents: Specification and Drawings dated Dec. 7, 2012.

The additions, revisions, corrections, and clarifications contained herein shall be made to the drawings and specifications for the project and shall be included in the scope of work and in the revisions to the bids to be submitted. References made below to drawings and specifications shall be used as a general guide only. Bidders and Contractors shall determine for themselves all of the work affected by Addendum items and acknowledge receipt of the Addendum in submitted bids.

CHANGES TO THE SPECIFICATIONS

SECTION 00 4102 - HRA LINE ITEM BID SHEET

1. This section is re-issued in its entirety. See attached.

END OF ADDENDUM # 003

950-Jessamine-ADD003

SECTION 00 4102

HRA LINE ITEM BID SHEET

PART 1 MANUAL BID SHEET - LINE ITEM BREAKDOWN OF WORK

AIT I MANOAL DID GITLLI LIN	E II E III BILLANDONNI OI WORK	
DIVISION 01 - GENERAL REG	QUIRMENTS	
010000 - General Condition	ns	\$
DIVISION 02 - EXISTING CON	IDITIONS	
022633 - Mold Assessmen	t	\$
024100 - Demolition		\$
028200 - Asbestos Remed	iation	\$
028313 - Lead Hazard Cor	trol Activities	\$
028500 - Radon Mitigation		\$
DIVISION 03 - CONCRETE		
030100 - Maintenance of C	Concrete	\$
033000 - Cast in Place Co	ncrete	\$
DIVISION 04 - MASONRY		
040100 - Maintenance of N	<i>l</i> lasonry	\$
040100 - Maintenance of N	lasonry; Unit price for 1.01C	\$
042000 - Unit Masonry		\$
DIVISION 06 - WOOD, PLAST	ICS AND COMPOSITES	
061000 - Rough Carpentry		\$
062000 - Finish Carpentry		\$
DIVISION 07 - THERMAL AND	MOISTURE PROTECTION	
072119 - Foamed-In-Place	Insulation	\$
072126 - Blown Insulation		\$
072500 - Weather Barriers		\$
072700 - Air Barrier Syster	m	\$
073113 - Asphalt Shingles		\$
074646 - Fiber Cement Sic	ling	\$
076200 - Sheet Metal Flas	hing and Trim	\$
077123 - Manufactured Gu	itters and Downspouts	\$
DIVISION 08 - OPENINGS		
081100 - Exterior Insulated	Metal Doors and Frames	\$
081429 - Wood Doors		\$
083323 - Overhead Garage	e Door	\$
085313 - Vinyl Windows		\$
DIVISION 09 - FINISHES		
090120 - Repair of Plaster	and Gypsum Board	\$
092116 - Gypsum Board		\$
093000 - Tiling		\$
096219 - Laminate Flooring	g	\$
096500 - Resilient Flooring		\$
096800 - Carpeting		\$

DIVISION 10 - SPECIALTIES 105623 - Closet Storage Shelving \$	
105623 - Closet Storage Shelving \$	
Ψ	
DIVISION 11 - EQUIPMENT	
113100 - HRA Residential Appliances \$	
DIVISION 12 - FURNISHINGS	
121110 - HRA Mail Box and House Numbers \$	
121111 - Bathroom Furnishings \$	
123530 - Residential Casework \$	
DIVISION 22 - PLUMBING	
223000 - Plumbing Equipment \$	
224000 - Plumbing Fixtures \$	
DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING	
230000 - Residential Ventilation \$	
235400 - Forced Air Furnace and Ducts \$	
236213 - Forced Air A/C \$	
DIVISION 26 - ELECTRICAL	
261001 - Power, Wiring and Devices \$	
265101 - HRA Lighting \$	
DIVISION 28 - ELECTRONIC SAFETY AND SECURITY	
281600 - Intrusion Detection \$	
DIVISION 31 - EARTHWORK	
312200 - Grading \$	
DIVISION 32 - EXTERIOR IMPROVMENTS	
321313 - Concrete Paving \$	
323113 - Chain Link Fences and Gates \$	
323223 - Segmental Retaining Walls \$	
329223 - Sodding \$	· · · · · · · · · · · · · · · · · · ·
329300 - Planting \$	
TOTAL \$	
ALTERNATE PRICING	
ALTERNATE 1 \$	
ALTERNATE 2 \$	
ALTERNATE 3 \$	· · · · · · · · · · · · · · · · · · ·
ALTERNATE 4 \$	
ALTERNATE 5 \$	

END OF SECTION